PROJECT: Cornell Big Red Marching Band Practice Facility

BID OPENING DATE/TIME: August 1, 2012 @ 3:00PM, in 133 Humpheys Service Building

CONTRACTOR	BASE BID	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5	Alternate No. 6	Alternate No. 7	Alternate No. 8	ADDENDUM RECEIPT	BID BOND
Kirchhoff Consigli Construction Mgmt	no bid										
LeChase Construction Services, LLC	$2,888,000	-6,000	-113,000	-36,000	-42,000	-78,000	+48,000	-37,000	-6,000	✓	✓
Streeter Associates, Inc.	$3190,000	-3,500	-95,000	-44,000	-57,000	-75,000	+22,000	-42,000	-11,500	✓	✓
W. L. Kline, Inc.	$3,250,000	-12,000	-77,000	-44,000	-48,000	-90,000	+35,000	-39,000	-13,500	✓	✓
F. E. Jones Construction	no bid										
Andrew Mancini Associates, Inc.	$3,277,000	-5,000	-72,000	-48,000	-46,000	-71,000	+47,000	-39,300	-10,000	✓	✓
The Pike Company	3,080,000	-5,000	-73,000	-44,000	-58,000	-76,000	+16,000	-43,000	-12,000	✓	✓
Daniel J. Lynch	no bid										
Wendy Hackett	8/1/12 3:10p										
	SJoseph										