

| | | |
|-----------------------|---------------------------------------|-----------------------------------|
| Project: | Building Controls Upgrade 2020 | Schuler-Haas Electric Corp |
| Bid Open Date: | 06.05.2020 2:02 PM | |

| | Description | Total Cost |
|-----------------|---|-------------------|
| Base Bid | | |
| | Base Bid Cost Total | 18,100.00 |
| | Base Bid - FIM 1, Recommission AHU 1&2 | |
| | Base Bid - FIM 1, Recommission AHU 1&2 Cost Total | 42,200.00 |
| | Base Bid - FIM 4, Modify AHU 5 | |
| | Base Bid - FIM 4, Modify AHU 5 Cost Total | 43,400.00 |
| | Base Bid - FIM 5, Recommission AHU -6 & Upgrage Space Controls | |
| | Base Bid - FIM 5, Recommission AHU -6 & Upgrage Space Controls Cost Total | 39,700.00 |
| | Base Bid - FIM 8, AHU-9 Recommission & Upgrade Space Controls | |
| | Base Bid - FIM 8, AHU-9 Recommission & Upgrade Space Controls Cost Total | 121,050.00 |
| | Base Bid - FIM 11, Recommission AHU-13 & Upgrade Space Controls | |
| | Base Bid - FIM 11, Recommission AHU-13 & Upgrade Space Controls Cost Total | 9,350.00 |
| | Base Bid - FIM 12, Recommission AHU-14 & Upgrade Space Controls | |
| | Base Bid - FIM 12, Recommission AHU-14 & Upgrade Space Controls Cost Total | 35,000.00 |
| | Base Bid - FIM 13, Recommission AHU-15 & Upgrade Space Controls | |
| | Base Bid - FIM 13, Recommission AHU-15 & Upgrade Space Controls Cost Total | 36,375.00 |
| | Base Bid - FIM 14, Recommission AHU-16 & Upgrade Space Controls | |
| | Base Bid - FIM 14, Recommission AHU-16 & Upgrade Space Controls Cost Total | 13,500.00 |
| | Base Bid - JC-FIM 3 | |
| | Base Bid - JC-FIM 3 Cost Total | 2,100.00 |
| | Base Bid - Testing Adjusting and Balancing | |
| | Base Bid - Testing Adjusting and Balancing Cost Total | 33,350.00 |

| | |
|-------------------------------|------------------|
| Alternate 1 | |
| Alternate 1 Cost Total | 47,000.00 |

| | |
|-------------------------------|-----------------|
| Alternate 2 | |
| Alternate 2 Cost Total | 8,000.00 |

| | |
|-------------------------------|-----------------|
| Alternate 3 | |
| Alternate 3 Cost Total | 3,300.00 |

| | |
|-------------------------------|-----------------|
| Alternate 4 | |
| Alternate 4 Cost Total | 1,350.00 |

| | |
|------------------------|----------|
| Alternate 5 | |
| Alternate 5 Cost Total | 2,000.00 |

| | |
|------------------------|------------|
| Alternate 6 | |
| Alternate 6 Cost Total | 122,000.00 |

| | |
|------------------------|-----------|
| Alternate 7 | |
| Alternate 7 Cost Total | 11,100.00 |

| | |
|------------------------|-----------|
| Alternate 8 | |
| Alternate 8 Cost Total | 83,100.00 |

| | |
|------------------------|----------|
| Alternate 9 | |
| Alternate 9 Cost Total | 4,400.00 |

| | |
|-------------------------|----------|
| Alternate 10 | |
| Alternate 10 Cost Total | 5,250.00 |

| | |
|-------------------------|----------|
| Alternate 11 | |
| Alternate 11 Cost Total | 3,725.00 |

| | |
|-------------------------|----------|
| Alternate 12 | |
| Alternate 12 Cost Total | 3,600.00 |

| | |
|-------------------------|----------|
| Alternate 13 | |
| Alternate 13 Cost Total | 3,100.00 |

| | |
|-------------------------|----------|
| Alternate 14 | |
| Alternate 14 Cost Total | 2,600.00 |

| | |
|-------------------------|----------|
| Alternate 15 | |
| Alternate 15 Cost Total | 1,800.00 |

| | |
|-------------------------|----------|
| Alternate 16 | |
| Alternate 16 Cost Total | 1,800.00 |

| | |
|--------------------|------------|
| Bid Summary | |
| Base Bid Total | 394,125.00 |