

PROJECT: Campus to Campus (B-Lot) Bus Shelter Replacement and Bus Pull-off Reconstruction

BID OPENING DATE/TIME: March 2, 2016 @ 2:00PM
101 Humphreys Service Building

CONTRACTOR	BASE BID	ALTERNATE NO. 1	ALTERNATE NO. 2	ADDENDUM RECEIPT	BID BOND
Paolangeli Contractor	120,849	+ 300	+1,300	✓	✓
Orchard Earth & Pipe Corporation	No Bid				
J. P. Reilly Construction	96,000	+ 800	+ 2,800	✓	✓
Fahs Construction Group	No Bid				
Economy Paving Company, Inc.	116,960	+ 250	+ 2,060	✓	✓
Edger Enterprises of Elmira, Inc.	No Bid				
S. Joseph					
3/2/16 2:05pm					
Wendy Hackett					