PROJECT: ***CENTRAL ENERGY PLANT BOILER #1 AND BOILER #2 FLOOR INFILL***

BID OPENING DATE/TIME: August 20, 2013 @ 2:00PM
133 Humphreys Service Buildilng

CONTRACTOR	BASE BID	ALTERNATE NO. 1	ALTERNATE NO. 2	ALTERNATE NO. 3	ALTERNATE NO. 4	ADDENDUM RECEIPT	BID BOND
Welliver McGuire, Inc.	242,742	+ 17,000	+ 19,200	+ 41,700	+ 1,725	✓✓	✓
LeChase Construction Services, LLC	224,000	+ 16,000	+ 2,500	+ 48,000	+ 10,300	✓✓	✓
Streeter Associates, Inc.	208,000	+ 13,000	+ 4,000	+ 42,000	+ 2,000	✓✓	✓
W. L. Kline, Inc.	226,000	A - 12,705 B - 2,300	+ 1,800	+ 34,700	+ 400	✓✓	✓
F. E. Jones Construction	195,000	+ 5,500	+ 2,400	+ 37,000	+ 2,500	✓✓	✓
The Pike Company	216,000	+ 11,800	+ 4,400	+ 35,700	+ 400	✓✓	✓
Murnane Building Contractors, Inc.	513,357	+ 7,600	+ 3,600	+ 41,200	+ 4,500	✓✓	✓
Fahs Construction Group	No Bid						
S Joseph							
8/20/13 2:08pm							
Wendy Hackett							