PROJECT: Cornell Animal Science Teaching and Research Farm, CAFO Upgrades, Harford, New York

BID OPENING DATE/TIME: April 9, 2009 @ 2PM - Room 102C Humphreys

CONTRACTOR	BASE BID	ALT #1	ALT #2	ALT #3	ALT #4	ADDENDUM RECEIPT	BID BOND
Chemung Contracting Corporation	$4,924,886	+1,873,000	+160,500	+70,000	+ 5,000	✓✓✓	✓
RMS Gravel, Inc.	$3,812,691	+1,722,540	+180,978	+16,895	+10,918	✓✓✓	✓
Marcy Excavation Services, LLC (MES)	$4,165,000	+1,862,000	+170,000	+42,000	+ 8,000	✓✓✓	✓
Economy Paving Co., Inc.	$5,300,545	+1,57[illegible],100	+166,110	+72,600	+10,100	✓✓✓	✓
J. N. Giammarino Construction Inc.	$1,994,400	+1,203,000	+179,000	+100,000	+10,500	✓✓✓	✓
McPherson Builders, Inc.	$3,693,206	+1,337,000	+166,000	+151,000	+ 4,440	✓✓✓	✓
Murnane Building Contractors	$4,625,000	+1,400,000	+138,000	+87,000	+ 7,500	✓✓✓	[illegible]
Bouley Associates, Inc.	$4957,000	+1,687,000	+227,000	+98,000	+4,000	✓✓✓	✓
Edger Enterprises of Elmira, Inc.	$3848,8[illegible]0	+1,537,150	+171,000	+69,000	+10,500	✓✓✓	✓
Streeter Associates, Inc.	$3649,000	+1,690,000	+218,000	+171,000	+4,000	✓✓✓	✓
Wendy Hackett 2:17 p.m.			4/9/09				
S. Josh 4/9/09							