**PROJECT: Cornell Store Skylight Replacement and Interior Redesign**

**BID OPENING DATE/TIME: April 6, 2012 @ 2:00pm, 133 Humphreys Service Building**

| CONTRACTOR | BASE BID A | BASE BID B | ALT NO. 1 | ALT NO. 2 | ALT NO. 3 | ADDENDUM RECEIPT | BID BOND |
|---|---|---|---|---|---|---|---|
| Welliver McGuire, Inc. | $819,700 | $419,700 | $+80,000 | $+35,000 | $+35,000 | ✓ | ✓ |
| LeChase Construction Services, LLC | $894,000 | $425,000 | +87,000 | +46,000 | +15,000 | ✓ | ✓ |
| Streeter Associates, Inc. | $683,000 | $307,000 | $+75,000 | $+31,000 | $+20,000 | ✓ | ✓ |
| F. E. Jones Construction | $996,000 | $474,600 | $72,446 | $+30,580 | $+31,368 | ✓ | ✓ |
| W. L. Kline | $778,000 | $415,000 | $+81,000 | $+33,000 | $+16,000 | ✓ | ✓ |
| Andrew R. Mancini Associates, Inc. | $1,020,000 | $460,000 | $+28,000 | $+32,000 | $+25,000 | ✓ | ✓ |
| The Pike Company | $757,000 | $358,000 | $+76,000 | $+31,500 | $30,000 | ✓ | ✓ |
| Wendy Hackett | 4/6/12 | 2:10p | | | | | |
| | | | | | | | |
| S Joseph | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |