PROJECT: **LELAND LAB AGRONOMY & MUENSCHER LAB ELECTRIC SERVICE UPGRADE**

BID OPENING DATE/TIME: July 27, 2010 @ 2:00 PM
Room 133 HSB

CONTRACTOR	BASE BID	Alternate No. 1	Alternate No. 2	ADDENDUM RECEIPT	BID BOND
Mohawk Valley Utility Construction Corp.	$348,000	+ 2,415	+ 48,464	✓	✓
Matco Electric Corp.	$339,500	+ 1,870	+ 30,760	✓	✓
O'Connell Electric Co.	$363,900	+ 2,040	+ 35,470	✓	✓
LeChase Construction	$399,000	+ 2,000	+ 40,500	✓	✓
Schuler-Haas Electric Corp.	$377,600	+ 2,094	+ 22,150	✓	✓
Wendy Hackett 7/27/10 2:10 pm					