

PROJECT: North Campus Water Main Replacement Project, Phases 1 - 3

BID OPENING DATE/TIME: December 14, 2017 @ 3:00PM
133 Humphreys Service Building

CONTRACTOR	BASE BID	ALTERNATE NO. 1	ALTERNATE NO. 2	ADDENDUM RECEIPT	BID BOND
R. DeVincentis Construction, Inc.	960,000	+ 18,000	- 500	✓✓	✓
Paolangeli Contractor	1,183,403	+ 12,509	- 654	✓✓	✓
J. P. Reilly Construction	890,000	+ 18,000	- 2,000	✓✓	✓
Over and Under Piping Contractors, Inc.	1,198,800	+ 10,000	- 2,500	✓✓	✓
Edger Enterprises of Elmira, Inc.	(Not Bidding)				
Economy Paving Company, Inc.	(Not Bidding)				
<i>J. Joseph</i>					
<i>12/14/17, 3:05 pm</i>					
<i>Wendy Halkett</i>					