

**PROJECT: Psi Upsilon Interior Renovation**

**BID OPENING DATE/TIME: July 6, 2017 @ 2:00PM**  
**101 Humphreys Service Building**

CONTRACTOR	BASE BID	ALTERNATE NO. 1	ALTERNATE NO. 2	ADDENDUM RECEIPT	BID BOND
Andrew R. Mancini Associates, Inc.	1,147,000	+99,000	+93,000	✓✓	✓
F. E. Jones Construction, Inc.	No Bid				
LeChase Construction Services, LLC	No Bid				
Northland Associates, Inc.	1,388,586	+104,000	+130,000	✓✓	✓
The Pike Company	No Bid				
Streeter Associates, Inc.	973,000	+87,000	+98,000	✓✓	✓
W. L. Kline, Inc.	1,575,457	+84,400	-103,362	✓✓	✓
Welliver McGuire, Inc.	1,017,000	+89,000	+108,000	✓✓	✓
S. Joseph					
7/6/17 2:07 pm					

Wendy Hackett