PROJECT: Sibley Hall Code Corrections - Phase 1

BID OPENING DATE/TIME: **April 14, 2015 @ 3:00PM**
133 Humphreys Service Building

CONTRACTOR	BASE BID	ALTERNATE NO. 1	ALTERNATE NO. 2	ADDENDUM RECEIPT	BID BOND
F. E. Jones Construction, Inc.	118,300	+2,200	+ 15,900	✓	✓
W. L. Kline, Inc.	No Bid				
Andrew R. Mancini Associates, Inc.	135,700	+ 3,600	+ 11,000	✓	✓
Streeter Associates, Inc.	129,000	+ 2,000	+ 10,000	✓	✓
The Pike Company	149,900	+ 2,200	+ 8,200	✓	✓
S. Joseph					
4/14/15 3:05pm					
Wendy Hackett					