PROJECT: Wilson Synchrotron Laboratory Removal of CLEO Particle Detector Components

BID OPENING DATE/TIME: July 6, 2016 @ 2:00PM
101 Humphreys Service Building
BASE ADDENDUM BID
CONTRACTOR BID RECEIPT BOND

Al Smith Rigging 50,150 / NA
Associated Industrial Riggers Corp. 13 147 /S NA
Auburn Crane and Rigging 138L00 S NA
Barnhart Crane & Rigging 5,388 L s NA
Rochester Rigging and Erectors, Inc. IdCJ %1 c], NA
Rogers Service Group 817500 o NA
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